



Box 90, Coronach, SK S0H0Z0

This Addendum is issued prior to RFQ closing, to provide for revisions and/or clarifications detailed herein.

Clarifications to RFQ Document:

Introduction- The new bids deadline is Wednesday, September 24, 2025 at 4:00p.m. CST time. The RFQ is being extended by fourteen (14) days. Quotations received after 4:00p.m. local time (CST) on Wednesday, September 24, 2025, will not be considered.

Specifications- For the estimated timeframe, if the project cannot be completed by October 31, 2025, please state when it could be completed by.

Quotation Information – The new quotations deadline is on or before 4:00p.m. local time (CST) on Wednesday, September 24<sup>th</sup>, 2025.

Relevant Dates- The following is an updated schedule of events related to this RFQ.

RFQ Opening- July 31, 2025

RFQ Closing- September 24, 2025

Project Award Date- October 3, 2025 or sooner

Completion of Demolition/Excavation- on or before October 31, 2025 (preferred); however, if this is not possible, please state your estimated timeframe in 2025.

Bond Information- Please note that Council is requiring a one-year bond that must remain in place, starting when substantial completion is issued; however, two-year bonding is preferred.

Engineer- Council is requesting services of an engineer to determine weight load of the building and/or drawings, if required, to ensure applicable construction code legislation and standards are being met. Please state the use of an engineer as a separate line item in your quote and the additional costs required.

End of Addendum